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REQUEST FOR BID 

FOR ABATEMENT SERVICES  
 

Releasing Date: April 12, 2019 

 

Closing Date: April 29, 2019 

 

Introduction, Background, and General Information 

 

Seaside Heights Elementary School  

The Seaside School District (the District) has selected BRIC Architecture as the design firm for this Bond.  Seaside 

Heights Elementary School is an existing, 64,000 square foot building, including classrooms, commons 

area, offices, flexible space, library, cafeteria, kitchen, mechanical and support spaces, exterior covered play area, 

exterior gymnasium and other site improvements. 

 

Hoffman Construction has been selected as CM/GC for the project and will begin sitework and seismic 

improvements beginning Summer 2019. 

 

The District had asbestos removed in 2012 and testing conducted in 2016. These documents can be accessed via 

smartsheet and are also attached as Exhibit A.  

 

Schedule of RFB Scope of Work 

RFB Abatement testing is expected to be completed by May 27th; with abatement work related to seismic scope 

per Exhibit B to occur between June 17th, 2019 and June 28th, 2019.   Abatement work on the North side of the 

building per Exhibit C is scheduled for January of 2020. 

 

 

Schedule of RFB Response 

 

1. Issue RFB April 12, 2019 

2. Questions Deadline   April 22, 2019 by 5 p.m. 

3. Last Addendum Issued  April 23, 2019 by 5 p.m. 

4. RFB Closing Date  April 29, 2019 by 2 p.m. 

5. Selection and Notice of Intent to Award April 30, 2019 

6. Contract Award May 3, 2019 
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Project Team 

 

SEASIDE SCHOOL DISTRICT 10 OFFICES 

1801 S. Franklin St. 

Seaside, OR 97138 

 

Project Location 

2600 Spruce Drive 

Seaside, OR 97138 

 

School District Superintendent 

Dr. Sheila Roley 

 

Business Manager 

Justine Hill 

 

Owner’s Representatives 

DAY CPM SERVICES 

Jim Henry, Project Manager 

Cell: 503-680-4677 

Email: jim.henry@otak.com 

 

Megan Pritchard, Project Coordinator 

Cell: 503-740-6298 

Email: megan.pritchard@otak.com 

 

 

CM/GC 
HOFFMAN CONSTRUCTION 
805 SW Broadway 
Suite 2100 
Portland, OR  97205 
Phone:  503−221-8811 
 
Cary Bubenik, Operations Manager 
(503) 329-1002 
Noelle Idehara, Pre-Con and On-Site PM 
(971) 998-6793 
Phil Broome, Project Superintendent 
(503) 680-5353 
Chris Lawson, Project Engineer 
 
 

 

 

Civil and Structural Engineer 

KPFF 

111 SW Fifth Ave., Suite 2500 

Portland, OR 97204 

Phone:  503−227−3251 

 

Structural Engineer–  

Jerry Abdie, Principal 

Jonathan Estabrook, Engineer 

 

Civil Engineer-  

Mark Wharry, Senior PM 

Danielle Pruett, Associate 

 

Architect 

BRIC ARCHITECTURE, INC 

1233 NW Northrup Street 

Suite 100 

Portland, Oregon 97209 

Phone:  503−595−4900 

 

Dan Hess, Principal 

Nancy Rad, Project Manager 

Robert Allen, Project Architect 

 

Geotechnical Engineering 

GEODESIGN INC 

703 Broadway Street 

Suite 650 

Vancouver, WA 98660 

Phone:  503−968−8787 

Shawn Dimke, Principal 

 

MEP 
INTERFACE ENGINEERING 
100 SW Main Street 
Suite 1600 
Portland, Oregon 97204 
Phone:  503−382-2266 
 
Mechanical 
Andy Frichtl, Principal 
Darcy Tucker 
 
Electrical 

David Chesly, Principal
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Abatement Contractor Requirements 
The abatement contractor shall meet the following minimum requirements to be eligible for consideration: 

1. Be licensed under ORS 468A.710 to perform asbestos abatement. 

2. Be currently registered in the Oregon Construction Contractors Board, if required by ORS 701.021, or ORS 

671.560 

3. Have at least five (5) years of continuous operation under current ownership and management. 

4. Carry and maintain insurance coverage with the following minimum limits (see accompanying information 

following this RFB).  

5. Has the ability to work within the timeline projected for this project. 

 

Reference Documents 
The District has had asbestos removed in 2012 and a report conducted in 2016. These documents are 

available via smartsheet and as Exhibit A.  

 

Seaside Heights Elementary School Scope of Work 
1. The abatement contractor shall provide the following services: 

 

o Testing to be performed before May 27th, Contractor will perform testing at necessary locations 

using Exhibit A as a starting point: 

• Boiler Room 

• Mechanical Room 

• Ceiling Tile 

• Piping in Attic 

• Vinyl Floor Tile 

 

o Abatement Phase 1 to be performed in mid-June, Contractor will perform abatement removal 

as it relates to Seismic scope (demolition and build back of classroom walls, wood bracing, roof 

strapping, etc.), per attached Structural Drawings (Exhibit B) and pending Bid-Package 1 drawings 

from the Architect to be released by April 19th: 

• Roof 

• Siding 

• Ceiling 

• Walls 

 

o Abatement Phase 2 to be performed January 2020, Contractor will perform abatement removal 

in the North of the Elementary School shown in Exhibit C. Scope TBD pending Bid-Package 2 

drawings from the Architect to be released September 2019. 

 

2. Prepare testing and abatement reports documenting scope of work 

3. Submit test and inspection reports, immediately after tests and inspections are completed, to the District 

and Owner’s Representative. 

4. Immediately notify the District and Owner’s Representative of non-conforming work. 

5. Provide communication access to a company representative for contact by the District and 

Owner’s Representative on an as−need basis. 

6. Prepare a final, signed report. 

7. Submit invoices to the District identifying the dates services were provided, type of services provided for 

each date, hours of services provided for each date and type of service, applicable hourly rates for 

services performed, and amount due. 
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Bid Requirements 
1. Provide the following information in the sequence listed below: 

a. General information about the abatement contractor’s experience and capabilities. 

b. The number of years the company has operated under its current ownership and management. 

c. The Bidders geographical proximity to and familiarity with the physical location of the project. 

d. The volume of work previously awarded to the bidder by the District, if any. 

e. Ownership status and employment practices regarding women, minorities and emerging small 

businesses or historically underutilized businesses. 

f. The number, type and certification of employees working at the local office performing the work. 

g. The insurance limits carried by the company for General Liability, Automobile Liability, Professional 

Liability, and other coverages the company may carry. 

h. List of abatement projects, exceeding $100,000 in abatement cost, for which the company has 

performed testing and inspection services during the past five (5) years; however, list no more than 

ten projects meeting these criteria. 

 

2. Provide the following information for each project: 

a. Project name 

b. Project construction cost 

c. Date services were provided 

d. Abatement services provided 

e. Project owner’s name, telephone number and contact person 

 

3. Provide the following information for the person who will have primary responsibility for managing 

the abatement services for this project 

a. Name 

b. Background and construction inspections and testing experience and certifications 

c. Individual’s position within company 

d. Resume 

e. Responsibilities for this project 

f. At least 3 references for the Bidders primary manager 

g. The number of employees that will be staffed on the project 

h. The proposed management techniques the bidder will use  
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4. Provide the following information for the person who will be the primary lead inspector for this project: 

a. Name 

b. Background and construction inspections and testing experience and certifications 

c. Individual’s position within company 

d. Responsibilities for this project 

e. At least 3 references for the proposed lead inspector 

 

5. Provide a fee proposal that identifies the following: 

f. Pricing policies, including number of hours proposed, hourly rates, and overhead 

g. Hourly rates for all abatement services required for this project 

h. Fees for all laboratory and testing procedures required for the project 

i. Delivery and pick−up fees of items to and from the construcKon site 

j. Fees for project oversight, bookkeeping, laboratory report preparation (except final report) 

and distribution, and office expenses 

k. Mileage fees 

l. Special charges or other fees that may apply to the company’s services 

m. Proposed circumstances when time will be billed to the District. For examples, indicate whether time 

will be charged for situations such as: 

o Travel time to and from the site 

o Lodging; The District has an agreement with Hi-Tide Oceanfront Inn for discounted rates 

o Other 

n. Estimated total Not to Exceed fee 

 

 

 

6. Provide samples of reports that the District would typically receive. 

 

7. The Bidder must submit a  bid that must be signed by an authorized representative of the 

firm. Bids are to be submitted in 8 ½” x 11” format, single spaced, business font (11−point 

minimum). There is no maximum page count, however Bidders are strongly encouraged to keep 

bids concise and to the point. (Electronic .pdf only.) 

 

8. Bids must be submitted to arrive no later than 2:00 p.m., local time, on April 2 9, 2019, 

submitted as an electronic PDF bid only, no hard copies and in a file size less than 5MB as a 

response to secure Abatement Services RFB. E−mail bid to: 
 
 

 

Seaside School District 

Seaside Heights Elementary School 

Abatement Services RFB 

ATTN:  Megan Pritchard 

Megan.pritchard@otak.com 

 

NOTE: It is the Bidders responsibility to ensure its materials are delivered to the above-noted e-mail address 

by the closing day and time.  The District will assume no responsibility for delivery. 

 

  

NOTE: Oregon Prevailing Wage Laws and related requirements prevail on this project. 
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Terms and Conditions 
1. This RFB does not commit the District to award a contract, issue a purchase order, or to pay any costs 

incurred in the preparation of a qualification in response to the RFB. 

2. The qualification will become part of the District’s official files without any obligation on the District’s part. 

All responses are subject to Oregon state public records requirements and will be available to the public 

once the successful Bidder(s) is retained. 

3. Bidder(s) shall not offer any gratuities, favors, or anything of monetary value to any officer, agent, 

contractor or employee of the District for the purpose of influencing consideration of a qualification. 

4. Bidder(s) shall not collude in any manner, or engage in any practices, with any other Bidder(s) that may 

restrict or eliminate competition or otherwise restrain trade. This is not intended to preclude 

subcontracts and joint ventures for the purpose of: 

a) Responding to this RFB, or 

b) Establishing a project team with the required experience and/or capability to provide the goods or 

services specified herein. 

5. Bidder(s), their authorized representatives, and their agents are responsible for obtaining, and will be 

deemed to have, full knowledge of the conditions, requirements, and specifications of this RFB. 

6. The Bidder must promptly report to the District any conditions, transactions, situation, or circumstances 

that would impede, impair or delay the submission of the qualification, or the proper and timely 

performance of the work. 

7. The District reserves the right to cancel this RFB or to reject any or all qualifications received prior to 

contract award. 

8. The District reserves the right to request clarification of any qualification after all qualifications have been 

received. The request can be in the form of oral presentation or personal meetings. 

9. The District reserves the right to open qualifications privately or unannounced and to reject any and all 

submittals and waive irregularities and informalities in any qualifications that are submitted and to be the 

sole and final judge of all qualifications. 

10. The District reserves the right to discontinue its evaluation of submittals from any Bidders who submit 

false, misleading or incorrect information. 

11. Security: All consultants will follow the Hoffman Construction Company’s Security Protocols.  

 

Selection Process 
The District and DAY CPM shall review all bids and select and rank most qualified companies. The selection and 

ranking shall be based on the following criteria (not necessarily listed in order of importance): 

 

 Fees and unit rates 60 points 

 Past firm and individual experience in performing similar projects 10 points 

 Expertise of the team in performing the services required by the project        10 points 

 Roles and responsibilities of staff for this project 10 points 

 Responsiveness of bid 10 points 

100 points 

 

 

At its discretion, the District may interview the highest ranked companies on the tasks, staffing, schedule, and 

fee proposal. Following interviews (if held), the District will negotiate with the highest ranked firm. Negotiations 

may be formally terminated if they fail to result in a contract within a reasonable time period. Negotiations 

will then ensue with the second ranked company, and if necessary, the third ranked company. 
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Issuing Office and Inquiries Relating to This RFB 
This RFB is issued by the Seaside School District. The point of contact for information about this project is 

Megan Pritchard, Project Coordinator.  Questions and issues concerning this RFB must be submitted in writing 

via e-mail to Megan Pritchard at megan.pritchard@otak.com. No questions sent via telephone, facsimile or 

text message will be considered. Questions must be received no later than 5:00 p.m., April 22, 2019. 

 

Responses to questions will be posted in an Addendum on the District wide website. No information 

conference will be held for this RFB. Do not contact the District. 

 

Costs of Information Preparation and Presentation 
The District is not liable for any costs incurred by the Bidder, consultants or consulting firms for the 

preparation and presentation of information in response to this RFB. All such costs, including travel and 

related expenses, shall be the sole responsibility of the Bidder and any consultants or consulting firms 

submitting or assisting in the submission of information. 

 

Addenda to the Original RFB 
In the event it becomes necessary to revise any part of this RFB, addenda will be provided on the District 
website.  All Bidders are expected to seek this information from the District website. 

Objections or Protests 
A bidder or prospective bidder who wishes to object or protest any aspect of this procurement must deliver a 

written protest to: 

Seaside School District 

RE: RFB – Abatement Services 

1801 S. Franklin St. 

Seaside, OR 97138 

 

A protest is delivered when it is actually received by the aforementioned addressee. 

A protest shall be deemed to include only the documents timely delivered pursuant to this paragraph. It 

must clearly state all of the grounds for the protest and must include all arguments and evidence in support 

of the protest. Testimonial evidence may be submitted by affidavit. The District may investigate as it deems 

appropriate in reviewing the protest and will issue a written response to the protest. The District may 

proceed with contract award, execution, and performance while a protest is pending. 

 

The time period during which the contracting agency will meet with Bidders that the contracting agency did 

not select for the public improvement contract, if a bidder requests a meeting to discuss the procurement. 

Insurance and Liability 
1. The Company (Bidder awarded this contract) shall be an "independent contractor"; all persons 

employed to furnish services hereunder are employees of the Company and not of the District. None of 

the benefits provided by the District to its employees, including, but not limited to, workman's 

compensation insurance and unemployment insurance, are available from the District to the employees 

of the Company. 

2. The Company will be solely and entirely responsible for its acts and for the acts of its employees during 

the performance of this agreement. The Company shall be responsible for redecorating, restoring, 

repairing or replacing any portions of the District’s premises, facilities or equipment which are damaged 

by the Company or its employees. 

3. The Company shall save, hold harmless and fully indemnify the District and its employees and staff, the 

District School Board Members, DAY CPM / OTAK Services, BRIC Architecture, KPFF, and the consultants of 

the afore−menKoned organizations and firms from any and all claims, damages, losses, expenses, suits or 
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actions at law, including attorney's fees, arising out of the performance or failure to perform any act 

required by the agreement or caused by the negligence or other misconduct of the contractor or any of its 

agents, employees or subcontractors. 

4. The Company shall provide certificates of insurance in the amounts and of the types designated in the 

contract. Insurance must include Commercial General Liability, Professional Liability and Automobile 

Liability coverage. The District and the organizations and firms noted above shall be shown as 

additional insured parties. 

 

Business and Legal Requirements 
1. The Company shall provide the District with the Company’s Federal Employer Tax Identification Number. 

2. During the term of the agreement, the Company shall comply with all federal and state laws and 

regulations regarding discrimination in employment. 

3. The agreement or any responsibilities under it may not be assigned, transferred or sold by the Company to 

any other person or firm except with prior consent of the District. 

4. The Company shall not perform any duty under this contract using any name other than the name 

designated in the first paragraph of this contract and the District shall have the right to direct all 

payments, correspondence and other communications concerning the Company using that name only. 

5. The successful Company will be notified in writing of the acceptance of the bid within (10) days of the bid 

closing. If the bid is accepted within that time, the Company will be bound within the terms of its bid. 

6. The District expressly reserves the right to reject any and all bids without penalty, to waive all 

technicalities and irregularities and deviations of bids from this RFB, and to award a contract to the 

Company whose bid it considers to be in the best interest of the District. The District reserves the right to 

award a contract without discussion or negotiation if it is determined that such an award will result in fair 

and reasonable prices and would be the most advantageous to the District. 

 

Seaside District Work Requirements 
1. The names of all employees who will be on the job site for more than one (1) day must be submitted to 

the District. These employees shall fill out a criminal history verification form provided by the District. 

Criminal history checks will be run through the District. The District shall bear the cost of processing 

such Criminal history checks. 

2. The District is required to terminate the employment or contract status of any individual who refuses 

to consent to a criminal history check or falsely swears to the non-conviction of any crime. 

3. No individual found to have been convicted of any crime listed in ORS 342.143 or of an attempt to 

commit one of the listed crimes shall be allowed to work on any District site. 

4. All employees working on site shall wear a Name Badge. The District shall provide all badges.  

5. All bidders shall comply with OAR 581.021.0110 and ORS 326.051 regarding Tobacco Use on School 

Property. Any tobacco product and inhalant delivery system is prohibited on School Property. 

6. No employee, material supplier, or project visitor is permitted to smoke, inhale, dip, or chew or sell 

tobacco at any time, including non-school hours. 

a. In any building, facility; or 

b. On school grounds, athletic grounds, or parking lots. 

 

End of RFB 
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EXHIBIT A 
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EXHIBIT B 

 

Phase 1 – Seismic Scope 
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BUILDING ELEMENTS.
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TEMPORARY WALLS AND WATERPROOFING SHALL CONSIST OF:
- GYPSUM BOARD WITH JOINTS TAPED ON OCCUPIED SIDE.
- MINIMUM 2X4 FIRE-RETARDANT WOOD STUDS AT 24" OC.
- UNFACED MINERAL WOOL FLAME RETARDANT BLANKET 
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OPERATIONS SIDE.
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BOTTOM OF STRUCTURE UNLESS OTHERWISE NOTED.

REFERENCE STRUCTURAL DWG DETAILS FOR ADDITIONAL 
CONCRETE CUTTING AND BACK POUR

DEMOLISH ABANDONED EQUIPMENT, PIPING AND CONDUIT AS 
NEEDED TO CAP AND TAG EXISTING UTILITIES BEYOND FACE OF 
FINISHES. SEE ELECTRICAL, MECHANICAL, AND PLUMBING FOR 
EXTENTS OF (E) TO REMAIN AND NEW UTILITIES.

COORDINATE FINAL LOCATION OF TRENCHING SHOWN IN 
EXISTING SLAB WITH PLUMBING, ELECTRICAL AND 
ARCHITECTURAL DWGS. 
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Provide (2) lines of diagonal
wood braces between 2x4 stud
walls in crawl space whcih is
2'-6" tall.

Non-structural items
1. Add flexible couplings to fire suppression system (2)
locations.
2. Add flexible couplings to gas line at building entrance
and appliance attachments. (10) locations.
3. Provide metal stud bracing @ 8'-0" o.c. for interior light
frame nonstructural partitions which terminate just above
the acoustic tile ceiling.
4. Provide diagonal wire bracing in (4) orthogonal
directions @ 12'-0" o.c. for entire acoustic tile ceiling. Hard
tie ceiling to interior partition walls.
5. Anchor feet of mechanical equipment in fan room to
timber floor. (7) pieces of equipment w/ (10) feet each.
6. Provide snubbers for vibration isolation equipment. (2)
pieces of equipment w/ (4) vibration isolators each.
7. Provide flexible couplings for electrical conduit where
attached to switchgears and other electrical equipment.
8. Provide flexible couplings for plumbing pipes attached
to equipment.
9. Provide diaphragm bracing for large mechanical ducts
over 28" dia.

SK01

Typ.

SK02

Typ.

SK04

Typ.

Indicates shear walls with plywood both
sides. Additional roof nailing and
strapping is required above these shear
walls.
Indicates existing shear walls with plywood
on one side only where additional nailing,
anchor bolts and holdowns are required.
Additional roof nailing is required above
these shear walls.

Structural Itesm

Highlighted walls on this grid, remove
exterior siding and building paper, add
10d nails @ 6" o.c. to supplement
existing 8d nails @ 6" o.c. Nail to
horizontal blocking as well as studs.
Cut hole on inside wall to enable 1/2"
dia. x 2'-7" epoxy embedment anchor
w/ Simpson Strongtie HDU2-SDS2.5
holdown each end of wall. Patch
interior wall and add vapor barrier and
reinstall new siding to outside. (12'-0"
tall walls).

Remove wall finishes on both sides of this
wall including built-in cabinetry on
classroom side if any. Add 15/32 plywood
to classroom side and nail to studs and
blocking w/ 10d nails @ 4" o.c. Add 10
nails @ 4" o.c. to existing plywood. Add
5/8" dia. holdown (4) locs w/ 2'-7" epoxy
embedment into footing w/ Simpson
Strongtie HDU2-SDS2.5 holdown. Reinstall
finishes on both sides of wall and reinstall
built-in cabinetry.(12'-0" tall walls).

Demo existing wall and casework. Cut 4'-0" wide strip
in slab and install 2'-0" wide x 12" thick continuous
footing. Install new 2x6 stud wall with 16" o.c. spacing
w/ 15/32 plywood both sides full height to roof. Provide
blocking at all plywood edges. Provide 5/8" dia. cast in
place anchor each end of wall w/ Simpson Strongtie
HDU2-SDS2.5 holdown each end of wall. Nail w/ 10d
nails @ 4" o.c. both sides. Reinstall (2) layers 5/8" gyp
both sides, repaint and reinstall casework.(18'-0" tall
walls).

Typ. grid G. Remove 1/2" panelling and
(2) layers 5/8" gyp typical at highlighted
walls this side of wall. Add 10d nails @ 6"
o.c. to supplement existing 8d nails @ 6"
o.c. Nail to horizontal blocking as well as
studs. Cut hole on opposite side of wall to
enable 1/2" dia. x 2'-7" epoxy embedment
anchor w/ Simpson Strongtie
HDU2-SDS2.5 holdown each end of wall.
Repair hole in wall and reinstall (2) layers
5/8" gyp and 1/2" panelling over plywood.
(27'-0" tall walls).

Remove exterior siding and building
paper, add 10d nails @ 6" o.c. to
supplement existing 8d nails @ 6" o.c.
Nail to horizontal blocking as well as
studs. Cut hole on opposite side of wall
to enable 1/2" dia. x 2'-7" epoxy
embedment anchor w/ Simpson
Strongtie HDU2-SDS2.5 holdown each
end of wall. Patch interior wall and
reinstall vapor barrier and new siding to
outside. (18'-0" tall walls).

Remove exterior siding and building paper, add 10d nails
@ 6" o.c. to supplement existing 8d nails @ 6" o.c. Nail to
horizontal blocking as well as studs. Cut hole on opposite
side of wall to enable 1/2" dia. x 2'-7" epoxy embedment
anchor w/ Simpson Strongtie HDU2-SDS2.5 holdown
each end of wall. Patch interior wall and reinstall vapor
barrier and new siding to outside. (18'-0" tall walls).

Typ. grid J. Remove exterior siding
and building paper, add 10d nails @
6" o.c. to supplement existing 8d nails
@ 6" o.c. Nail to horizontal blocking
as well as studs. Cut hole on opposite
side of wall to enable 1/2" dia. x 2'-7"
epoxy embedment anchor w/ Simpson
Strongtie HDU2-SDS2.5 holdown
each end of wall. Patch interior wall
and reinstall vapor barrier and new
siding to outside. (17'-0" tall walls).

Remove wall finishes on both sides of this wall
including built-in cabinetry on classroom side if
any. Add 15/32 plywood to classroom side and
nail to studs and blocking w/ 10d nails @ 4" o.c.
Add 10 nails @ 4" o.c. to existing plywood. Add
5/8" dia. holdown each end w/ 2'-7" epoxy
embedment into footing w/ Simpson Strongtie
HDU2-SDS2.5 holdown. Reinstall finishes on both
sides of wall and reinstall built-in cabinetry.(14'-0"
tall walls).

Remove wall finishes on both sides of this
wall including built-in cabinetry on classroom
side if any. Add 15/32 plywood to classroom
side and nail to studs and blocking w/ 10d
nails @ 4" o.c. Add 10 nails @ 4" o.c. to
existing plywood. Add 5/8" dia. holdown
each end w/ 2'-7" epoxy embedment into
footing w/ Simpson Strongtie HDU2-SDS2.5
holdown. Reinstall finishes on both sides of
wall and reinstall built-in cabinetry.(14'-0" tall
walls).

Remove wall finishes on both sides of this wall
including built-in cabinetry on classroom side if any.
Add 15/32 plywood to classroom side and nail to
studs and blocking w/ 10d nails @ 4" o.c. Add 10
nails @ 4" o.c. to existing plywood. Add 5/8" dia.
holdown each end w/ 2'-7" epoxy embedment into
footing w/ Simpson Strongtie HDU2-SDS2.5
holdown. Reinstall finishes on both sides of wall and
reinstall built-in cabinetry. (24'-0" tall walls).

Remove wall finishes on both sides of this
wall. Add 15/32 plywood to changing room
side and nail to studs and blocking w/ 10d
nails @ 4" o.c. Add 10 nails @ 4" o.c. to
existing plywood. Add 5/8" dia. holdown each
end w/ 2'-7" epoxy embedment into footing w/
Simpson Strongtie HDU2-SDS2.5 holdown.
Reinstall finishes on both sides of wall.
(24'-0" tall walls).

Typical at highlighted walls this
grid. Cut hole on inside of wall
to enable 1/2" dia. x 2'-7" epoxy
embedment anchor w/ Simpson
Strongtie HDU2-SDS2.5
holdown each end of wall. Patch
hole.

Typical at highlighted walls this
grid. Cut hole on inside of wall to
enable 1/2" dia. x 2'-7" epoxy
embedment anchor w/ Simpson
Strongtie HDU2-SDS2.5 holdown
each end of wall. Patch hole.

Indicates existing shear walls with
plywood on one side only where anchor
bolts and holdowns are required. No
additional nailing required.
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Remove existing walls, shore up roof as
necessary and build new single sided
shear walls with HDU2-SDS2.5 holdown at
each end of each pier and new 2'-0" wide
x 1'-6" thick strip footing and 6" x 18"
concrete stem walls.
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210'-0"

252'-0"

8'-0"

7'-0"17'-0" 36'-0" 58'-0"

160'-0"

210'-0"

8'-0"

7'-0"17'-0" 36'-0" 58'-0"

160'-0"

Indicates 3x blocking laid flat between bridging
for CMST12 straps nailed from top of roof
through plywood. Remove 2'-0" wide strip of
roofing and insulation to enable installation of
strap from above. Blocking to be installed from
below. Reinstate insulation and roofing when
complete.

KEY

Indicates new (3) CMST12 straps nailed from
top of roof through plywood. Remove 2'-0" wide
strip of roofing and insulation to enable
installation of strap from above. Blocking not
required here. Reinstate insulation and roofing
when complete.

Indicates CMSTC12 strap. Overlap straps at
splice as required.

192'-0"

132'-0"

62'-0"

252'-0"
192'-0"

132'-0"

62'-0"

SK03

Typ.
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Phase 2 – North Side  
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DEMOLITION PLAN LEGEND:
DEMO (E) FLOOR MATERIAL,  

DEMOLISH EXISITNG WALL, DOOR, ETC.

EXISTING TO REMAIN

EXISTING WALL TO REMAIN,
DEMO WAL FINISHES TO STUD WHERE NOTED
FOR NEW WALL TYPE , SEE WALL TYPE SHEET

DEMO (E) ASPHALT PAVING

DEMOLITION PLAN LEGEND:

AT DEMOLITION AREA REMOVE ALL BUILDING ELEMENTS, 
INCLUDING BUT NOT LIMITED TO WALLS, FINISHES, EQUIPMENT, 
STRUCTURE, CONCRETE SLABS, FOOTING AND FOUNDATION, 
MECHANICAL, ELECTRICAL, PLUMBING AND TECHNOLOGY.

CONTRACTOR TO PROVIDE TEMPORARY SHORING AND BRACING 
AS REQUIRED TO SUPPORT REMAINING BUILDING ELEMENTS.

ENGINEERED SHORING PLANS AND CALCULATIONS, STAMPED BY 
AN ENGINEER LICENSED IN THE STATE OF OREGON SHALL BE 
SUBMITTED IN ADVANCE FOR APPROVAL BY THE LOCAL 
JURISDICTION.

DO NOT DAMAGE OR UNDERMINE FOUNDATIONS SUPPORTING 
BUILDING ELEMENTS.

SAW CUT OR OTHERWISE NEATLY REMOVE DEMOLISHED 
ELEMENTS AT THE INTERFACE WITH ELEMENTS TO REMAIN.

TEMPORARY WALLS AND WATERPROOFING SHALL CONSIST OF:
- GYPSUM BOARD WITH JOINTS TAPED ON OCCUPIED SIDE.
- MINIMUM 2X4 FIRE-RETARDANT WOOD STUDS AT 24" OC.
- UNFACED MINERAL WOOL FLAME RETARDANT BLANKET 
INSULATION IN STUD CAVITIES.
- 1/2" FIRE RETARDANT PLYWOOD ON CONSTRUCTION 
OPERATIONS SIDE.
- POLYETHYLENE SHEET SECURELY FASTENED OVER EXTERIOR 
FACE OF WALL WITH TAPED EDGES. POLYETHYLENE SHEET: 
REINFORCED, FIRE-RESISTIVE SHEET, 10 MILS MINIMUM 
THICKNESS, WITH FLAME SPREAD RATED OF 15 OR LESS PER 
ASTM E 84.

SEAL JOINTS AND PERIMETER. EQUIP PARTITIONS WITH 
GASKETED DUSTPROOF DOORS AND SECURITY LOCKS WHERE 
OPENINGS ARE REQUIRED. ALL MATERIALS TO EXTEND TO 
BOTTOM OF STRUCTURE UNLESS OTHERWISE NOTED.

REFERENCE STRUCTURAL DWG DETAILS FOR ADDITIONAL 
CONCRETE CUTTING AND BACK POUR

DEMOLISH ABANDONED EQUIPMENT, PIPING AND CONDUIT AS 
NEEDED TO CAP AND TAG EXISTING UTILITIES BEYOND FACE OF 
FINISHES. SEE ELECTRICAL, MECHANICAL, AND PLUMBING FOR 
EXTENTS OF (E) TO REMAIN AND NEW UTILITIES.

COORDINATE FINAL LOCATION OF TRENCHING SHOWN IN 
EXISTING SLAB WITH PLUMBING, ELECTRICAL AND 
ARCHITECTURAL DWGS. 
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SCALE: 1/16" = 1'-0" 1
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